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IFB 293354: ADDENDUM No. 6 
Amendments/Changes/ Clarification 

Project: PSF 3430 LR-SIMS Installation 
 

IFB ISSUE DATE:   February 4, 2015 
NEW CLOSING DATE:  February 27, 2015, 10:30 AM PST 

 
IFB No. 293354 is hereby clarified with the following statements, questions and answers: 
 

 
Base Bid Scenario: 
 

1. Please confirm that Battelle will cover the liability insurance for the equipment once the equipment 
has arrived at the facility.   
Battelle response: The contractor will not be liable for loss or damage to the instrument when 
offloading at its initial destination; whether that is at an interim storage location or the 3430 loading 
dock (the latter would negate the need for Additive Alternate #1).  
Once the instrument is on the 3430 dock and inspected by Battelle, the risk of loss or damage (beyond 
the standard insurance requirements described in the standard General Provisions for Construction) 
would be borne by Battelle.  That would include all activities within the 3430 building including damage 
that may occur due to a failure of the Battelle provided lifting device. 
 
IF NOT: 

2. What scope of coverage and amounts would be required of the general contractor for this equipment 
beyond normal insurance requirements included in the general provisions (e.g. riggers insurance 
and/or builders risk).   

3. At what point is the contractor no longer responsible for insuring the equipment? 
4. For the riggers quote, if the hoist the owner provides fails, what happens? 

 
Alternate 1 Scenario (Clin 2) 
 

1. What assurances will be provided that there is no damage to the equipment prior to the general 
contractor loading and transporting the equipment? 
Battelle Response: The equipment will be visually inspected by Battelle upon initial receipt of the 
equipment in question. 
 
General Comment regarding Alt 1: 
If the instrument must be transported from an interim storage location, as described in Alternate #1 the 
contractor will be liable for damage to the instrument, and required to carry appropriate additional 
insurance (outlined in the original bid documents), during transport to the 3430 building.  The activities 
defined as transport to the 3430 building include; 1) handling and loading the instrument for transport, 
2) transportation to the 3430 building, and 3) offloading of the instrument at 3430.   
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 This is the last addendum for this solicitation, the question and answer period is closed. 
 
 
The above stated clarifications are the only changes being made at this time. 
 
Failure to acknowledge receipt of this addendum with submittal of your Bid could be cause to reject 
your offer. All other requirements of the IFB remain as originally stated. 
Thank you, 

 

Garrett V. Hyatt 
 

Garrett V. Hyatt 
Sr. Contracting Professional 
cc: File, Bidders List 
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